














PROPOSAL
200841-01

Date:
Expires:

Drawing Numbers:

05/28/2020
06/27/2020

Project: J Griffin Development LLC.
1205 SE Dixie Cutoff Rd
Stuart, FL

Client: J Griffin Development LLC.
1321 SE RIVERSIDE DR
Stuart, FL 34996

Contact: Jim Griffin 772-341-3423 jimgriffin1@aol.com

Salesperson:

Buyer's Acceptance Title Date
 
Seller's Acceptance Title Date
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We are pleased to offer this proposal attached. Review and feel free to contact us if you have any questions.
We look forward to working with you. Reply to confirm receipt. Thank You.

Project Description: Item Total:
1- Modify 1 Existing 5' x 12' Pole sign to bring up to code. 
    1- New 5' x 12' Base w/ 12" Columns. Fabricate of all aluminium welded framing with .063
exterior covering. Finish to be textured acrylic enamel paints. 
    - Remove sign, cut posts to 10' High. Prep signs and posts and re-Install with base. 

$8,700.00

1- City of Stuart Permit and variance fees to be billed at cost.     
1- Engineering and permit acquisition fees. $500.00

Deposit Rate: 50%
Deposit: $4,882.75

Subtotal:
Tax:

$9,200.00
$565.50

 Total: $9,765.50

Notes: All prices are subject to applicable sales tax.  Prices are based on available information given at the
time and are subject to change.

Terms: 50% advanced deposit with balance due upon completion of project.
 




